

## **Clarification on typo error in Corrigendum – II**

Request for Proposal (RFP) for selection of Agency for Supply, Installation, Commissioning and Operations & Maintenance of Telecom Shelter for a period of 7 years across the state of Gujarat for BharatNet Phase II Project, on behalf of GFGNL, DST, Govt. of Gujarat

Reference No: GFG/DST/BharatNet/ Infrastructure /2020/594

24<sup>th</sup> February 2021



### **Issued By:**

Gujarat Fibre Grid Network Limited (GFGNL)  
A Government of Gujarat Company  
Block No: 1, 8th Floor, Udyog Bhavan, Sector-11, Gandhinagar: 382010

**Clarification on typo error**

- Text with strikethrough means it is deleted.

**Revised Clause – 17 : Bill of Quantities (BoQ): (To be Signed and submitted by the agency on their letter head)**

Only quantity of below line item (Sr. no. – 5) is getting changed, remaining details of the BoQ will remain as it is as per earlier corrigendum.

Sr. No.	Item Description	UOM	QTY	Make & Model Number
5.	Supply, installation, testing & commissioning of 1 set of Battery bank (Capacity: 600 AH for VRLA batteries) with 4 years onsite replacement warranty	Nos.	<del>600</del> 300	

**Revised Clause – 26.7 : Annexure VII: Financial Bid Format**

Only quantity of below line item (Sr. no. – 1.5) of Table – 1.1 is getting changed, remaining details of the Financial Bid will remain as it is as per earlier corrigendum.

**Table – 1.1 Charges for Implementation Phase**

S/N	Description	UOM	Qty	Unit Rate (W/o Tax)	Total Amount (W/o Tax) (Rs.)	Rate of Tax (%)
A	B	C	D	E	F= D x E	G
<b>1) Infrastructure Site</b>						
1.5	Supply, installation, testing & commissioning of 1 set of Battery bank (Capacity: 600 AH for VRLA batteries) with 4 years onsite replacement warranty	Nos.	<del>600</del> 300			

----- End of Document -----